

**TOS 48 - Paseo del Río & Taylor Yard G2 Water Quality Improvement Project
August 16, 2021**

On August 16, 2021, the City of Los Angeles Bureau of Engineering released a Task Order Solicitation (TOS) requesting proposals for the formation of a design services team for both the Paseo del Río Project & Taylor Yard G2 Water Quality Improvement Project, early activation projects of the 100-Acre Partnership. These projects will be delivered simultaneously due to the concurrent duration of the design and construction phases and complementary project goals.

The design services team will be responsible for the Taylor Yard G2 parcel portion of the Project, and will be led by the Bureau of Engineering. A complementary project is anticipated for the adjacent Bowtie parcel and will be led by the California Department of Parks and Recreation. Public engagement and outreach for the project will be managed by the Mountains Recreation and Conservation Authority.

The Paseo del Río project is planned to be approximately 8 acres, approximately 6 acres on G2 and 2 acres on Bowtie. The project is intended as an early activation project of the site and will consist of remediation and riverfront public access. Project elements may include trails, native habitat, water quality improvement features, greenspaces, trail recreational opportunities, kayak launch and landing, gathering spaces or outdoor classrooms, restorative elements, and other amenities.

The Water Quality project remediates and develops a part of the G2 parcel of the former Union Pacific Railroad Company railyard into a habitat-focused open space along the Los Angeles River. This project will construct a bioretention BMP approximately 3.5 acres in area to collect all on-site stormwater runoff and flow from nearby storm drains. Project elements may include diversion structures, pump stations, pathways, educational signage, and other amenities.

The scope of the project is as follows:

1. Producing a Planning, Conceptual Design, and Pre-Design Report
2. Performing an Environmental Review and providing Environmental Documentation
3. Providing Detailed Design Services
4. Engaging in Design Services during Construction

The following is an anticipated schedule for TOS 48:

Issue Task Order Solicitation	August 16, 2021
Optional Pre-Proposal Meeting	August 26, 2021
Last Day to Submit Questions	September 10, 2021
Respond to Questions	September 24, 2021

Receive Solicitation Responses	October 8, 2021
Conduct Interviews	Week of October 25, 2021
Select and Negotiate	Week of November 8, 2021
Issue Task Order	Mid-January 2022

The TOS for this project was distributed to the Pre-Qualified On-Call Wastewater and Environmental Engineering Services Consultant Contract list established by the Bureau of Engineering, which consists of the following prime contractors:

AECOM Technical Service, Inc.
 Arcadis US, Inc.
 Arup North America, Ltd.
 Atkins North America, Inc.
 Black & Veatch
 Brown & Caldwell
 Carollo Engineers
 CDM Smith Inc.
 CH2M Hill Engineers, Inc.
 D R Consultants & Designers, Inc.
 GeoSyntec Consultants
 Hatch Associates Consultants, Inc.
 Hazen & Sawyer, P.C.
 HDR Engineering, Inc.
 Kennedy/Jenks Consultants
 Lee & Ro, Inc.
 MARRS Services, Inc.
 McMillen Jacobs Associates, Inc.
 Parsons Environment & Infrastructure Group
 Psomas & Associates
 Stantec Consulting Services, inc.
 Tetra Tech, Inc.
 Woodard & Curran, Inc.
 WSP USA, Inc.

To view the TOS on the City's Los Angeles Business Assistance Virtual Network, please go to: <https://labavn.force.com/LABAVN/s/opportunity-details?id=0066g00003XoTIAAAV>. You will need to register to see the full TOS.